



Government of Samoa

MINISTRY OF NATURAL RESOURCES AND ENVIRONMENT

Level 3, Tui Atua Tupua Tamasese Efi
Building (TATTE), Sogi, P.O Private
Bag, Apia, SAMOA.
Website: <http://www.mnre.gov.ws/>

Telephone: (+685) 67200
Email: environment@mnre.gov.ws

Please address all correspondence to
the Chief Executive Officer, Private
Bag, Apia, Samoa.
Faamolemole faatuatusi uma mai
fesootaiga i le Ofisa Sili.

Issued Date: 06 September 2023

TO ALL INTERESTED BIDDERS

**ADDENDUM #2 FOR THE TENDER FOR VAIGAGA PRIMARY SCHOOL
BUILDING CONSTRUCTION**

**(i) SECOND EXTENSION OF THE DEADLINE FOR SUBMISSION OF BIDS TO 25
SEPTEMBER 2023 AT 10:00 AM**

**AND (ii) CHANGES TO BILL OF QUANTITIES, TECHNICAL SPECIFICATIONS
AND DRAWINGS**

(REF No. WS-MNRE DMO-338785-CW-RFB)

All interested bidders are hereby advised of the following amendment to the Bidding Document for Vaigaga Primary School Building Construction including Addendum 1:

REFERENCE IN THE BIDDING DOCUMENT INCLUDING ADDENDUM 1 AND ADDENDUM 2	DETAILS OF AMENDMENT (INCLUDING ADDENDUM 1 AND ADDENDUM 2)
<p>Bidding Document Invitation to Bid Paragraph #6 on pages 3 and 4</p>	<p>Amend by replacing entirely the due date of bids as per Addendum 1 from 10:00am on 18 September 2023 to read <i>“10:00am on 25 September 2023”</i></p>
<p>Bidding Document Invitation to Bid Paragraph #11 on page 4</p>	<p>Amend by replacing entirely the due date of bids as per Addendum 1 from 10:00am on 18 September 2023 to read <i>“10:00am on 25 September 2023”</i></p>

<p>Bidding Document Section 1 Instructions to Bidders paragraph #12 on page 7</p>	<p>Amend by replacing entirely the due date of bids as per Addendum 1 from 10:00am on 18 September 2023 to read <i>“10:00am on 25 September 2023”</i></p>
<p>Bidding Document Section 3 Bill of Quantities (BOQ)</p>	<p>Replaced the entire BILL OF QUANTITIES folder Volume 1 with the updated Volume 1 Bill of Quantities for Importance Level (IL3) Folder:</p> <ol style="list-style-type: none"> 1. Toilet Block BoQ - Status change only. 2. Two Storey Classroom BoQ- change from IL 2 to IL 3 design criteria - LSG steel roof frame + connections, building frame upgrade to IL 3, doors/louver upgrade. Fire requirements upgrade for SFESA compliance. Polished concrete flooring for CR floor slabs. Status change - For Tender.
<p>Bidding Document Section 4 Technical Specifications and Drawings</p>	<p>Replaced the entire TECHNICAL SPECS folder Volume 2 with the updated Volume 2 TECHNICAL SPECIFICATIONS or Specs Folder:</p> <ol style="list-style-type: none"> 1. 3 for window and door fixtures / hardware. 2. Glazing code clause inclusion. 3. Disability Ramp code clause inclusion. <p>Replaced the entire DESIGN DRAWINGS folder Volume 3 with the updated Volume 3 DESIGN DRAWINGS Folder:</p> <ol style="list-style-type: none"> 1. Site Layout Drawings - inclusion of disability access ramps to 1st floor for 2no classrooms. Relocate both classrooms to allow 3m offset (min) from boundaries. 2. Relocate northern placed soakpit away from classroom foundations. 3. Toilet Blocks - no design changes made. Stais change only - For Tender. 4. Two Storey Classrooms - significant design changes from IL 2 to IL 3 design code compliance, roof design change from Cat 2 to Cat 4 cyclone resistance. Seismic IL 3 upgrade for classroom Building Frame. Status change - For Tender. 5. Added Classroom Lab layout drawings. 6. Added Elevated Water Tank drawings.

All other terms and conditions of the original issued bidding document remain unchanged.

The link to the bidding document and the Addendum #1 and Addendum #2 to the same bidding document will be accessible via the MNRE and MOF websites. If you have any difficulties accessing the bidding document, please contact Mr Asuao Malaki Iakopo via email: malaki.iakopo@mnre.gov.ws; (copy: lina.esera@mnre.gov.ws and foketiimo@gmail.com).

Thank you,



Lealaisalanoa Frances Brown-Reupena
CHIEF EXECUTIVE OFFICER